SONOMA
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€F/70-712-21 RFP (AGREE FOR GEOTECHNICAL SERVICES FOR
REPLACEMENT OF SONOMA VALLEY TRUNK MAIN)
Tw 12/13-158 (ID 4698)

June 7, 2013

«Company_»

«Contact»

«Address»

«City» «State» «Postal_Code»

RE: REQUEST FOR PROPOSALS FOR GEOLOGICAL AND GEOTECHNICAL ENGINEERING SERVICES FOR
SONOMA VALLEY COUNTY SANITATION DISTRICT SEWER TRUNK REPLACEMENT
(SIXTH STREET WEST TO HAPPY LANE)

Dear «Greetings»:

l. Introduction

The Sonoma Valley County Sanitation District (SVCSD) invites proposals for geological and geotechnical
engineering services for the SVCSD Sewer Trunk Replacement Project.

SVCSD does not guarantee work to any qualified firm.

1. Funding

Funding for this Project may come in part from state or federal funds and, therefore, will require outreach to
Disadvantaged Business Enterprises (DBE). DBE procedural guidelines and required forms have been included
with this Request for Proposals as Attachment A Disadvantaged Business Enterprise (DBE) Procedural
Guidelines. These guidelines must be followed for DBE compliance. The forms and outreach documentation
must be submitted with your proposal. The selected consultant will be required to report actual DBE
participation semi-annually to the SVCSD during the term of the agreement.

Firms that do not provide evidence of compliance with DBE requirements on the forms provided will not have
their proposals evaluated under Section VI, Evaluation, below.
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. Background

The Project will reduce the number and volume of wet weather overflows from the sewer collection system by
enlarging the size of a portion of the existing piping system. Geologic and geotechnical recommendations
related to earth loads on pipe, trench dewatering, trench shering and bracing, and trenchless construction
methods are needed in order to facilitate the design and construction of the Project.

The Project will consist of three distinct reaches, as shown in Exhibit D of the attached Sample Agreement,
namely, Reach A from Sixth Street West to Ramon Street, Reach B from Ramon Street to Old Maple Avenue,
and Reach C from Buena Vida Court to Happy Lane.

Reach A is within Caltrans and City right-of-way within the limits of City of Sonoma (City). This Reach will
consist of the construction of approximately 3,700 lineal feet of new 27 inch diameter plastic sewer trunk pipe
and appurtenances at approximately depths between 20 to 30 feet below grade using trench and/or trenchless
construction methods, and will be constructed roughly parallel to the existing 21 inch diameter reinforced
concrete pipe (RCP) sewer trunk and appurtenances as shown.in the Preliminary Plan Set enclosed in Exhibit D
of the attached Draft Agreement. For this Reach, the selected firm will need to obtain a Caltrans
Encroachment Permit, comply with Caltrans regulations for work within Caltrans’ right-of-way, and shall
produce a geotechnical report that will be acceptable to Caltrans for construction of the Project. For this
Reach, the selected firm may also need to obtain a City Encroachment Permit, comply with City regulations for
work within the City’s right-of-way, and shall produce a geotechnical report that will be acceptable to City for
construction of the Project. For this Reach, the selected firm may also need to obtain a County well drilling
permit for the installation and later removal of any needed piezometer stations as needed for any aquifer
(pumping and slug) testing.

Reach B will pass through a private mobile home park, through the public Maxwelt Recreational Park, and cross
the public County roadway at Verano Avenue, This Reach is currently proposed to replace approximately 2,950
lineal feet of existing 21 inch diameter RCP trunk main and appurtenances with a new 27 inch diameter plastic
sewer trunk pipe and appurtenances at anticipated depths between approximately 7 to 25 feet below grade
and will include trenched and trenchless construction methods. For this Reach, the selected firm may need to
obtain a County Encroachment Permit, comply with County regulations for work within County’s right-of-way,
and shall produce a geotechnical report that will be acceptable to the County for construction of the Project,
For this Reach, the selected firm may also need to use the Caltrans Encroachment Permit ohtained for the
Reach A project to cover portions of the Reach B project, comply with Caltrans regulations for wark within
Caltrans’ right-of-way, and produce a geotechnical report that will be acceptable to Caltrans for construction
of the Project. Within Maxwell Recreational Park, the SYCSD will obtain any required access, but the selected
firm will be required to comply with any requirements contained in access agreements.

Reach C will start on Buena Vida Court, travel along public County roadways, and cross privately-owned open
land to end on Happy Lane. This Reach is currently proposed to replace approximately 2,600 lineal feet of
existing 21 inch diameter RCP trunk main piping and appurtenances with a new 27 inch diameter plastic sewer
trunk pipe and appurtenances at anticipated depths between approximately 7 to 15 feet below grade and will
include trenched and trenchless construction methods. For this Reach, the selected firm may need to obtain a
County Encroachment Permit, comply with County regulations for work within County’s right-of-way, comply
with requirements contained in access agreements, and produce a geotechnical report that will be acceptable
to the County for construction of the project.
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1.
2.

Minimum Qualifications

Experience as a continuously-operating entity engaged in the performance of similar work.
Responsible Engineer shall be a Geotechnical Engineer licensed in the State of California.

Firms that do not meet the minimum qualifications will not have their proposals evaluated under Section VI,
Evaluation, below.

V.

Submittal of Proposals

A sample agreement is enclosed as Attachment B of this RFP. Please review the entire sample agreement
carefully before submitting a proposal. If any significant omissions or ambiguities in the sample agreement
come to the Water Agency’s attention while under review by interested firms, the SVCSD will make a uniform
written response to all parties,

Proposals shall include the following:

A Table of Contents and page numbers
A scope of worl for each Reach, including proposed schedules

A statement of qualifications and a list of personnel to be assigned to the work, including a resume for
each person listing education, experience, licenses and/or certifications, and expertise in this type of
work

A list of persons or firms to whom any phase of the work may be subcontracted, including a statement
of their qualifications and experience

Any proposed exceptions to the indemnification, insurance, or other terms of the draft agreement.
Please make comments as specific as possible. If no exceptions are included in the proposal the
standard terms will be considered acceptable

Required evidence of DBE outreach

a} Completed DBE Checklist {Form 1, included in Attachment A DBE Guidelines)

b} Completed DBE Subconsultant Participation Form (Form 2, included in Attachment A DBE
Guidelines) '

¢} Supporting documentation providing evidence of performance and extent of Good Faith Effort

Itemized breakdown of estimated hours and fees for each task, and billing schedule {range) for

geotechnical engineering services related to project design for each Reach

Itemized breakdown of estimated hours and fees for geotechnical engineering services related to as-
needed construction services for each Reach.

Interested firms must submit 4 copies of their proposal and 1 bound copy of their DBE Documentation by 4:30
pm, Wednesday, fuly 10, 2013. Mail to the attention of Victor Swift, Sonoma Valley County Sanitation District,
c/o Sonoma County Water Agency, 404 Aviation Boulevard, Santa Rosa, California 95403-9019.
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VI. Evaluation

Proposals that do not include all of the information requested cannot be adequately evaluated. Evaluation will

be based on:

1. Responsiveness to the work requirements

2. Professional qualifications and overall performance

3. Demonstrated understanding of the project requirements and ability to perform the work in accordance
with good practices common to the industry

4. Compliance with required DBE outreach

5. Time required (proposed schedule)

6. Exceptions to agreement terms

7. Cost for geotechnical engineering services related to design

8. Cost for as-needed geotechnical engineering services related to construction

Final terms of the agreement and price will then be negotiated with the firm selected.

Vil.

Contacts

If you have any questions, please contact the Project Manager, Victor Swift, P.E. at 707-547-1975 or
Vic.Swift@scwa.ca.gov.

Sincerely,

P

James Jasperse, P. E.
Chief Engineer

Encs  Attachment A — Disadvantaged Business Enterprise (DBE) Procedural Guidelines

Attachment B — Sample Agreement

Victor Swift, P.E.
Curran Price
Lisa Consani
Lynne Rosselli
Joan Hultberg
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Attachment A

Disadvantaged Business Enterprise {DBE) Procedural Guidelines for Proposals

1.1. Summary of DBE Requirements

Employ the Goed Faith Efforts in paragraph 1.7.

+ Complete and submit Form 1 {Good Faith Efforts Checklist} and supporting
documentation with your proposal.

+« Complete and submit Form 2 (DBE Subconsultant Participation Form) with your
proposal.

1.2, Introduction

Funding for this project may come in part from state or federal funds and therefore requires
outreach to disadvantaged business enterprises (DBE) or other special provisions. The purpose
of this document is to provide procedura! guidelines that must be adhered to for DBE
compliance along with forms that must be submitted with a proposal. The selected Consultant
will be required to report actual DBE participation semi-annually to the Water Agency during
project implementation.

According to federal and state regulations, Consultants on this project shall take all necessary
and reasonable steps to ensure that DBE firms have the maximum opportunity to compete for
and perfarm services on the contract, including participation in any supplemental contracts
(subcontracts). If the Consultant intends to subcontract any portion of the services on the
project, the Consultant Is required to seek cut and consider DBE firms as potential
subconsultants. The Consultant must contact DBE firms to solieit their interest, capability, and
quaiifications.

The DBE cutreach process identifies DBE firms that may be qualified to submit quotes on
subcontracts for the praoject, and then communicates information on the contracting
opportunity to them via a phone call, fax, e-mail message, or ietter.

One of the most Important elements of the ocutreach is producing and retaining documentation
of efforts made to contact DBE firms. This is typically done by producing printouts of web pages
visited, phone logs of calls made or faxes sent, copies of letters sent via fax, mail or e-mail, and
printouts of e-mails sent.

1.3, What is a DBE?

For the purposes of this document, @ DBE means a business enterprise that is owned and
controlled by one or more socially and/or economically disadvantaged persons, “Owned and
controlled” is specified as a business which is (1) a sole proprietorship legitimately owned by an
individual who Is a disadvantaged persan, or {2) a partnership ol joint venture controlied by
disadvantaged persons and in which at least 51 percent of the voting interest and 51 percent of
the beneficial ownership interests are legitimately held by disadvantaged persans. Such perscns
include individuals who are Women, Black, Hispanic, Native Americans, Asian-Pacific Americans,
Astan-Indian Americans, or any other minorities or individuals found to be disadvantaged by the
Small Business Administration pursuant to Section 8(a) of the Smail Business Act. Each DBE
solicited and included in the proposal must be certified by the U.S. Environmental Protection
Agency, U.S. Small Business Administration, or U.S. Department of Transportation.

Request for Proposal DBE
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1.4. Why is DBE Outreach Required?

Any public or private entity receiving federal funds must demonstrate that efforts were made to
attract DBEs whenever services, supplies, or equipment are procured, and this reguirement.
The process to attract DBEs is referred fo as the “Good Faith Effort” (GFE). This effort requires
that the Water Agency's Consultants and Contractors take the steps listed in paragraph 1.7 to
assure that DBEs are utilized to the maximum extent practicable. Failure to take these steps
may be cause for Agency to reject a proposal or bid as non-responsive or terminate an
agreement for cause.

1.5. How to Outreach te DBEs

Coensultants must make a concerted effort to solicit quotes from eligible DBEs for procured
services, supplies, and equipment, and this effort must be thoroughly documented. If it is ot
practical or possible to comply with ene or more of the six GFE steps, Consultants must prepare
an explanation and submit to Agency prior to awarding any subcontract.

a. Follow the six Good Faith Effort steps in paragraph 1.7.
b. Solicit DBE participation and document all of your efforts:

i, Ataminimum, use the online services of SBA and MBDA to locate DBEs qualifled
to work on the project and to pest outreach information on the project.

ii.  Print out a list of DBE names you located with their contact information.

iii. Print out the actual postings you uploaded to the websltes, as well as other
evident of outreach (newspaper adds, etc).

iv. Document outreach efforts you made to each DBE:
*  Who was contacted
e Nethod of contact {email, fax, phone, letter, etc)
* Result of contact {Interested, not interested, no answer, etc)
s Name of person you spoke to
+ |f no contact was made inftially, document at least two more attempts
before giving up.
c. Submitall documentation of efforts and reguired forms to Water Agency with your
project proposal.

1.6. Consultant Responsibilities Regarding Subconsultants

e Pay all Subconsultants for satisfactory performance no more than 30 days from receipt
of payment from the Water Agency.

« Notify the Water Agency in writing pricr to termination of a DBE subconsutiant for any
reason.

s [fa DBE Subconsultant fails to complete work under the subcontract for any reason,
Consultant shall employ the six GFEs if soliciting & replacement Subcontractor.

s Employ the GFE steps even if the Water Agency has achieved its DBE goal.

*« Maintain reccrds documenting compliance with the requirements.

¢ Provide semi-annual reports on DBE utilization in a format approved by the Water
Agency.

Request for Proposal DBE
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1.7. Demonstration of Good Faith Effort (Six Good Faith Steps)
The DBE “Good Faith Effort” (GFE) consists of the following six steps:

STEP 1: Divide the total requirements, when economically feasible, into small tasks or
quantities to permit maximurn participation.
Consider in the scope of work whether portions of the work could he feasibly
subcontracted with DBEs. This wili include dividing total requirements into smaller tasks
or quantities to permit maximum participation by DBEs. Submit documentation along
with the SOQ that demonstrates the division of work into smail proprietary portions
{e.g. elements of planning, studies, design, permitting, monitoring, project
implementationj.

STEP 2: Establish delivery schedules, when work requirements permit, that encourage
maximum BBE participation.
Make information on solicitation opportunities available to DBEs welf in advance of the
required requirements permit, arrange time frames for contracts and establish delivery
schedtiles in a way that encourages and facilitates participation by DBEs in the
competitive process. As indicated, sibmit documentation that includes DBE solicitation
nctifications and the date thereof.

STEP 3: Use the services of the U.S. Small Business Administration {SBA)and the Minority
Business Development Agency {MBDA) of the U.S. Department of Commerce {DOC) in
soliciting qualified DBEs.

These agencies offer several services that are generally provided at no cost, including
Internet access to databases of DBEs (resources provided in paragraph 1.8 below). Ata
minimum, Consultant must search for DBE firms and advertise this profect on bath SBA
and MDBA websites, and submit documentation that demonstrates evidence of this.

STEP 4: Encourage contracting with a consortium of DBEs when a contract is too large for one
of these firms to handle individually.

STEP 5: include qualified DBEs on solicitation lists and record the information.
Sciicitation shouid be as broad as possible. Ensure DBES are made aware of contracting
opportunities to the fullest extent practicable through cutreach and recruitment
activities. Asindicated, submit documentation that demonstrates the preparation of a
DBE solicitation list.

STEP 6: Require the consultant team and subconsultants to implement the steps {1} through
{5) ahove for procuring services, supplies, or equipment.

1,8, DBE Outreach Resources

DBE firms can be identified utilizing many sources, but most federal funding sources require the
consultant or consultant team to use only two: the Small Business Administration {SBA) and the
Minority Business Development Agency [MBDA). State funding agencies that pass through
federal funds may recommend other sources of DBE information. These include the California
Public Utilities Commissicn (CPUC) and the California Department of Transportation (Caltrans).
All of these organizations post infarmation on their websites to aid in identifying DBE firms.

The web sites in the table below include a list of available sources for expanding the search for
eliglbie DBEs._MNote that utilizing the $BA and MBDA resources are a mandatory part of a GFE
process at the Water Agency. [f DBE sources are not located, explain why and describe the
efforts made.

Request for Proposal DBE
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Small Business Administration {(SBA)

To locate DBE businesses:

1. Go to http://web.sha.zov/pro-net/search/dsp dsbs.cfm
2. At the top, click on Quick Market Search .
3. Under NAICS Codes and Keywords, choose either default “Any,” http://web.cba.gov/pro-
ot “AllL" net/search/dsp dshs.cfim
4. Under States, scrofl down and click on Califarnia

5. Click on Help next to “Metropolitan Statistical Area” to lockup
project location.

6. Click Search using these criteria

To use advanced search parameters, ¢lick on “DSBS” at the top
and enter criterfa in the fields.

To post an apportunity:

You must use SUB-Net to post subcontracting opportunities {this is
free of charge). Small businesses can review this web site to
identify opportunities in their areas of expertise.

1. G0 to http://web.sha.gov/subnet

Subnet and Bid Notification:
hitp:/fweb.sba.gov/subnet

2. In the_upper left corner, click on “Post.”

3. Register® and log-in.

4, Click on Sub-Net

5. Click on Enter Solicitation and fill in details.

*This requires that you enter your company prefile and a DUNs
Number. If you do not have a DUNs Number, you must register for
one through http//www.dnb.com/us/duns update/. .

1.5, Department of Commerce Minority Business Development

Agency (MBDA) www.mbda.sov/
The MBDA is an agency within the U.S. Dept. of Commerce,
created to foster the development and growth of minority
businesses in the U.5. and coordinates resources In the publicand | (202) 482-0404 or email us at
private sectors to help DBEs. The MBDA website allows you to post | support@mbda.gov.

an opportunity, much ke placing an advertisement ina trade
journal.

On the website, click on “My Business Tools” and register to obtain
a login and password, Log in; click on “Business Dashboard;” click
on “post opportunities;” click on your company name; click on
“submit new opportunity;” and complete questionnaire. You must
obtain a screen print of the posted opportunity as evidence of its
use and submit this documentation with your propasal.

Request for Proposal DBE
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hitp//www.cpue.ca.gov/buc/sup

California Public Utilities Commission {CPUC)

CPUC maintains a database of DBE-owned business enterprises
and serves to inform the public.

plierdiversity

Californfa Department of Transportation (Caltrans) www.dot.ca.gov/hg/be

Based on the federal Disadvantaged Business Enterprises (DBE)
program, Caltrans maintains a database and provides directories of
minority and wornan-ownad firms.

Always print the search results page(s) and keep them with the
rest of the documentation.

o/ fwww.census gov/eos/ww

w/naics/

MNorth American Industry Classification System {NAICS)
Lnder Downloads Reference Files, Tools, click
“For 2012 NAICS” and Downioad files for NAICS definltions

U.S. EPA Office of Small, Disadvantaged Business Utilization hitp://cfpub.epa.gov/sbvps/

{OSDBY)

0SDBLU's mission includes “fostering opportunities for
partnerships, contracts, sub-agreements, and grants for small and
socioeconomically disadvantaged concerns”. One of the resources
to assist prime contractors is a lHsting of small and disadvantaged
businesses (a vendor profile system} registered with OSDBU,

Request for Propesal DBE
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FORM 1
Good Faith Efforts Checklist
Disadvantaged Business Enterprise Program (DBE)

In support of the actions identified in the Table below, the consultant must:
Attach this checklist along with supporting documentation for “Yes” answers and an explanation for
“No” and “NA” answers.
DBE Checklist Yes | No | NA'
1 | Did you solicit proposals or quotes from subconsultants for this project?
Did you review DBE resources (SBA, MBDA, efc.)?
Iid you develop a solicitation list of potential qualified DBE firms?
Did you contact DBE's?
Did you include DBE requirements in solicitations?
Did you solicit proposals from DBE's?
Did you break down the project, where econcmically feasible, into smaller
components?
8 | Did project compomnents have reasonable delivery schedules?
Did you provide sufficient time to facilitate the submission of DBE

~N (oUW N

? proposals?

10 Did you advertise the solicitation in local papers, or trade associations, or
post to DBE websites? If yes, which papers/trade associations/ websites?

" Did you encourage DBEs to submit proposals as a consortinm because of

project size?

12 | Did you require subconsultants to apply the good faith efforts?

Woere the good faith efforts identified as a “responsiveness,/responsible”

criterion in the solicitation?

14 | Did DBE firms submit proposals?

15 | Did you select any DBE firms?

16 | Is the subconsultant you selected using any subcontractors?
if yes, did you ensure that the subconsultant implemented TBE
procedures '

1. NA-NotApplicable

13

17

Supporting Documentation
1. Examples of supporting documentation include:
i. Listof DBE firms;
if. List of potential sub-centract work elements;
iil. Evidence of contact with DBE firms {copies of invitations for proposals or quotes, web-site posts,
contact jetters, faxes and telephone call sheets, etc.);
v, Copies of all procurement adveitisements; and,
v. List of all consultants that submitted proposals or quotes. Any confidential information may be
redacted from supporting documents.

Consuitant Name Project Manager Signature/Date

Contact Phone 4

Email Address

Request for Proposal DBE
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FORM 2
Disadwvantaged Business Enterprise Program

DBE Subconsultant Participation Form

PROJECT NAME . PRIME CONSULTANT
PRIME CONSULTANT PROJECT MANAGER E-MAIL ADDRESS
ADDRESS
TELEPHONE NO. FAX NO.
COMPANY NAME, ADDRESS, PHONE TYPE OF WORK TO BE PERFORMED CURRENTLY

CERTIFED AS A

NUMBER, AND E-MAIL ADDRESS
DEE?

Prime Consultant Signature

Print Name

Request for Proposal DBE
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“Working Today for Water Tomorrow”

The Sonoma County Water Agency’s Integrated Management Policy for ISO 9001 and 14001 states that we are committed to
always improving, achieving customer satisfaction, total regulatory compliance, environmental stewardship, and resource
management.

Sample Agreement for Geotechnical Engineering Services for
Replacement of Sonoma Valley Trunk Main

This agreement (“Agreement”} is by and between Sonoma Valley County Sanitation
District, a body corporate and politic of the State of California {(collectively referred to as
“District”) and [Other Party: TBD], type of entity™ (“Consultant”). The Effective Date of this
Agreement is the date the Agreement is last signed by the parties to the Agreement, unless
otherwise specified in Article 5 {Term of Agreement).

RECITALS
A. Consultant If corp from a state outside CA, add: certifies that it is a state corporation
duly authorized to do business in the State of California, registered with the Secretary of
State of California, and represents that it is a duly qualified and licensed type of
firm, experienced in and related services.

B. The District conducted a Wet Weather Overflow Study published in March 2002 which
evaluated the District’s sewer capacity.

C. The District conducted a Phase | Environmental Site Assessment from Studley Street at 6"
Street West to Happy Lane published in October 2011.

D. Sonoma County Water Agency operates the Sonoma Valley County Sanitation District
(“District”} under contract with District. References to District employees are understood to
be Sonoma County Water Agency employees acting on behalf of the District][s].

E. Concurrent Resolution No. 02-0234 authorizes Senoma County Water Agency’s General
Manager to enter into certain agreements for Districts.

In consideration of the foregoing recitals and the mutual covenants contained herein, the
parties hereto agree as follows:

AGREEMENT
1. RECITALS
1.12.  The above recitals are true and correct.

2. LIST OF EXHIBITS

2.1. The following exhibits are attached hereto and incorporated herein:
a. Exhibit A: Scope of Work
b. Exhibit B: Schedule of Costs
c. Exhibit C: Estimated Breakdown of Costs

Agreement for Geotechnical Engineering Services for Replacement of Sonoma Valley Trunk Main 1




d. Exhibit D: Site Vicinity Maps and Draft Construction Drawings (Sixth Street
West to Ramon Street)

e. Exhibit E: insurance Requirements
Exhibit F: Disadvantaged Business Enterprise (DBE) Procedural Guidelines

3. SCOPE OF SER

3.1.  Consultant’s Specified Services: Consultant shall perform the services described
in Exhibit A {(“Scope of Work”), within the times or by the dates provided for in
Exhibit A and pursuant to Article 9 {Prosecution of Work}. In the event of a
conflict between the body of this Agreement and Exhibit A, the provisions in the
body of this Agreement shall control.

3.2.  Cooperation with District: Consultant shall cooperate with District in the
performance of all work hereunder. Consultant shall coordinate the work with
District’s Project Manager. Contact information and mailing addresses:

District Consultant

Project Manager: Victor Swift, P.E. Contact: (TBD)

Phone: 707-547-1975

Email: Vic.Swift@scwa.ca.gov

Phone:
Administrative Contact: Email:
Joan Hultberg
Phone: 707-547-1902 Remit payments to:

Email: Joan.Hultberg@scwa.ca.gov

404 Aviation Boulevard

Santa Rosa, CA 95403-9019

3.3.  Performance Standard and Standard of Care: Consultant hereby agrees that all
its work will be performed and that its operations shall be conducted in
accordance with the requirements of applicable federal, state and local laws, it
being understood that acceptance of Consultant’s work by District shall not
operate as a waiver or release. District has relied upon the professional ability
and training of Consultant as a material inducement to enter into this
Agreement. Consultant hereby agrees that its work will be performed and its
operations conducted in accordance with the standards of a reasonable
professional having specialized knowledge and expertise in the services provided
under this Agreement. If District determines that any of Consultant’s work is not
in accordance with such level of competency and standard of care, District, in its
sole discretion, shall have the right to do any or all of the following: {a) require
Consultant to meet with District to review the quality of the work and resolve
matters of concern; (b) require Consuitant to repeat the work at no additional
charge until it is satisfactory; (c) terminate this Agreement pursuant to the

Agreement for Geotechnical Engineering Services for Replacement of Sonoma Valley Trunk Main 2



provisions of Article 6 (Termination); or (d) pursue any and all other remedies at
taw or in equity.

3.4. Assigned Personnel:

d.

Consultant shall assign only competent personnel to perform work
hereunder. In the event that at any time District, in its sole discretion,
desires the removal of any person or persons assigned by Consuitant to
perform work hereunder, Consultant shall remove such person or persons
immediately upon receiving written notice from District.

Any and all persons identified in this Agreement or any exhibit hereto as the
project manager, project team, or other professional performing work
hereunder are deemed by District to be key personnel whose services were a
material inducement to District to enter into this Agreement, and without
whose services District would not have entered into this Agreement.
Consultant shall not remove, replace, substitute, or otherwise change any
key personnel without the prior written consent of District.

In the event that any of Consultant’s personnel assigned to perform services
under this Agreement become unavailable due to resignation, sickness, or
other factors outside of Consultant’s control, Consultant shall be responsible
for timely provision of adequately qualified replacements.

With respect to performance under this Agreement, Consultant shall employ
the following key personnel:

Title Name

In the event that any of Consultant’s personnel assigned to perform services
under this Agreement become unavailable due to resignation, sickness, or
other factors outside of Consultant’s control, Consultant shall be responsible
for timely provision of adequately qualified replacements.

4, ASSIGNMENT AND DELEGATION

4.1. Consent: Neither party hereto shall assign, delegate, sublet, or transfer any
interest in or duty under this Agreement without the prior written consent of the
other, and no such transfer shall be of any force or effect whatsoever unless and
until the other party shall have so consented.

4.2, Subcontracts:

a.

Agreement for Geotechnical Engineering Services for Replacement of Sonoma Valley Trunk Main

Consultant shall perform a competitive selection process that includes DBE
outreach, pursuant to Exhibit H.

Notwithstanding the foregoing paragraph 4.1, Consultant may enter into
subcontracts with the subconsultants specifically identified herein:

Subconsultant Company Name DBE (Yes/No)




4.3,

4.4,

Agreement for Geotechnical Engineering Services for Replacement of Soenoma Valley Trunk Main

L

¢. If no subconsultants are listed, then no subconsultants will be utilized in the
performance of the work specified in this Agreement.

d. If any subconsultant listed above is a DBE, the subconsultant cannot be
removed from work on this Agreement without written permission of
District.

Change of Subcontractors or Subconsultants: If, after execution of the
Agreement, parties agree that subconsultants not listed in Paragraph 4.2 will be
utilized, Consultant may enter into subcontracts with subconsultants to perform
other specific duties pursuant to the provisions of this Paragraph 4.3. The
following provisions apply to any subcontract entered into by Consultant other
than those listed in Paragraph 4.2 above:

a. Consultant shall perform a competitive selection process that includes DBE
outreach, pursuant to Exhibit F.

b. Consultant agrees that affirmative steps will be taken to assure that qualified
smalil, minority, and women-owned businesses are used when possible as
sources of supplies, construction, and services in the performance of grant-
assisted or loan-assisted agreements and subcontracts. Affirmative steps
taken shall include those identified in Exhibit F Disadvantaged Business
Enterprise (DBE) Procedural Guidelines.

c. District’s Board of Directors must approve the selection of any subconsultant
if the amount payable to subconsultant under the Agreement exceeds
$25,000. In connection with such approval, Consultant shall provide District
with copies of the responses to Consultant’s competitive selection process
solicitation to subconsultants, the names of key personnel who will be
performing work under the agreement, and an explanation of Consultant’s
reasons for choosing the recommended subconsultant based upon the
criteria in the solicitation.

d. if any subconsultant hired under this paragraph 4.3 is a DBE, the
subconsultant cannot be removed from work on this Agreement without
written permission of District.

e. All agreements with subconsultants shall {(a) contain indemnity requirements
in favor of District in substantially the same form as that contained in Section
8, (b) contain language that the subconsultant may be terminated with or
without cause upon reasonable written notice, and (c} prohibit the
assignment or delegation of work under the agreement to any third party.

Summary of Subconsuftants’ Work: No less than quarterly, Consultant shall
provide District with a summary of all work performed by all subconsultants
during the preceding three months. Such summary shall identify the individuals
performing work on behalf of subconsultants and the total amount paid to
subconsultant, broken down by the tasks listed in the Scope of Work.



4.5.  Restrictions on Lobbying: Consultant and its subcontractors exceeding $100,000
are subject to Section 1352, Title 31 of the U.S. Code and implemented at 15 CFR
Part 28, New Restrictions on Lobbying.

5. PAYMENT

5.1. (To be determined)

6. TERM OF AGREEMENT

6.1.  This Agreement shall expire on " .o unless terminated earlier in
accordance with the provisions of Article 6 (Termination).

7. TERMINATION

7.1.  Termination Without Cause: Notwithstanding any other provision of this
Agreement, at any time and without cause, District shall have the right, in its sole
discretion, to terminate this Agreement by giving 5 days written notice to
Consultant.

7.2.  Terminagtion for Cause: Notwithstanding any other provision of this Agreement,
should Consultant fail to perform any of its obligations hereunder, within the
time and in the manner herein provided, or otherwise violate any of the terms of
this Agreement, District may immediately terminate this Agreement by giving
Consultant written notice of such termination, stating the reason for
termination.

7.3.  Delivery of Work Product and Final Payment Upon Termination: In the event of
termination, Consultant, within 14 days following the date of termination, shall
deliver to District all materials and work product subject to Paragraph 12.9 and
shall submit to District an invoice showing the services performed, hours
worked, and copies of receipts for reimbursable expenses up to the date of
termination.

7.4.  Payment Upon Termination: Upon termination of this Agreement by District,
Consultant shall be entitled to receive as full payment for all services
satisfactorily rendered and expenses incurred hereunder, an amount which
bears the same ratio to the total payment specified in the Agreement as the

- services satisfactorily rendered hereunder by Consultant bear to the total
services otherwise required to be performed for such total payment; provided,
however, that if services are to be paid on a per-hour or per-day basis, then
Consultant shali be entitled to receive as full payment an amount equal to the
number of hours or days actually worked prior to termination times the
applicable hourly or daily rate; and further provided, however, that if District
terminates the Agreement for cause pursuant to Paragraph 6.2, District shali
deduct from such amounts the amount of damage, if any, sustained by District
by virtue of the breach of the Agreement by Consultant.
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7.5.

7.6.

Termination for Non-Appropriation: District may terminate this Agreement at

any time, upon giving Consultant thirty (30) days written notice, for any of the

following reasons:

a. District has exhausted all funds legally available for payments to become due
under this Agreement;

b. Funds which have been appropriated for purposes of this Agreement are
withheld and are not made available to District;

c. No appropriation of funds for payments has been made for purposes of this
Agreement in the budget for the next fiscal year; or

d. An appropriation of funds for the next fiscal year has been made for
purposes of this Agreement, but prior to actual release, such appropriation
has been withdrawn.

Authority to Terminate: District’s right to terminate may be exercised by Water
Agency's General Manager.

8. INDEMNIFICATION

8.1.

Agreement for Geotechnical Engineering Services for Replacement of Sonoma Valley Trunk Main

Consultant agrees to accept ali responsibility for loss or damage to any person or
entity, including Sonoma County Water Agency and Sonoma Valley County
Sanitation District, and to indemnify, hold harmless, and release Sonoma County
Water Agency and Sonoma Valley County Sanitation District, their officers,
agents, and employees, from and against any actions, claims, damages, liabilities,
disabilities, or expenses, that may be asserted by any person or entity, including
Consultant, that arise out of, pertain to, or relate to Consultant’s or its agents’,
employees’, contractors’, subcontractors’, or invitees’” performance or
obligations under this Agreement. Consultant agrees to provide a complete
defense for any claim or action brought against Sonoma County Water Agency or
Sonoma Valley County Sanitation District based upon a claim relating to
Consultant’s or its agents’, employees’, contractors’, subcontractors’, or invitees’
performance or obligations under this Agreement. Consultant’s obligations
under this Article 7 apply whether or not there is concurrent negligence on the
part of Sonoma County Water Agency or Sonoma Valley County Sanitation
District, but, to the extent required by law, excluding liability due to conduct of
Sonoma County Water Agency or Sonoma Valley County Sanitation District.
Sonoma County Water Agency and Sonoma Valley County Sanitation District
shall have the right to select their legal counsel at Consultant’s expense, subject
to Consultant’s approval, which shall not be unreasonably withheld. This
indemnification obligation is not limited in any way by any limitation on the
amount or type of damages or compensation payable to or for Consultant or its
agents, employees, contractors, subcontractors, or invitees under workers'
compensation acts, disability benefits acts, or other employee benefit acts.



10.

11.

12.

INSURANCE

9.1.

With respect to performance of work under this Agreement, Consultant shall
maintain and shall require all of its subcontractors, consultants, and other agents
to maintain, insurance as described in Exhibit E.

PROSECUTION OF WORK

10.1.

11.1.

12.1.

12.2.

12.3.

Performance of the services hereunder shall be completed within the time
required herein, provided, however, that if the performance is delayed by
earthquake, flood, high water, or other Act of God or by strike, lockout, or similar
labor disturbances, the time for Consultant’s performance of this Agreement
shall be extended by a number of days equal to the number of days Consultant
has been delayed.

EXTRA OR CHANGED WORK

Extra or changed work or other changes to the Agreement may be authorized
only by written amendment to this Agreement, signed by both parties. Minor
changes, which do not increase the amount paid under the Agreement, and
which do not significantly change the scope of work or significantly lengthen
time schedules may be executed by the Water Agency's General Manager in a
form approved by County Counsel. The parties expressly recognize that District
personnel are without authorization to order all other extra or changed work or
waive Agreement requirements. Failure of Consultant to secure such written
authorization for extra or changed work shall constitute a waiver of any and all
right to adjustment in the Agreement price or Agreement time due to such
unauthorized work and thereafter Consultant shall be entitled to no
compensation whatsoever for the performance of such work. Consultant further
expressly waives any and all right or remedy by way of restitution and quantum
meruit for any and all extra work performed without such express and prior
written authorization of District.

CONTENT ONLINE ACCESSIBILITY

Accessibility: District policy requires that all documents that may be published to
the Web meet accessibility standards to the greatest extent possible, and
utilizing available existing technologies.

Standards: All consultants responsible for preparing content intended for use or
publication on a District/County-managed or District/County-funded web site
must comply with applicable federal accessibility standards established by 36
C.F.R. Section 1194, pursuant to Section 508 of the Rehabilitation Act of 1973, as
amended (29 U.S.C. § 794(d)), and District’s Web Site Accessibility Policy located
at http://webstandards.sonoma-county.org.

Certification: With each final receivable intended for public distribution (report,
presentations posted to the Internet, public outreach materials), Consultant shall
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include a descriptive summary describing how all deliverable documents were
assessed for accessibility (e.g. Microsoft Word accessibility check; Adobe Acrobat
accessibility check, or other commonly accepted compliance check).

12.4. Alternate Format: When it is strictly impossible due to the unavailability of
technologies required to produce an accessible document, Consultant shall
identify the anticipated accessibility deficiency prior to commencement of any
work to produce such deliverables. Consultant agrees to cooperate with District
staff in the development of alternate document formats to maximize the
facilitative features of the impacted document(s}); e.g., embedding the document
with alt-tags that describe complex data/tables.

12.5. Noncompliant Materials; Obligation to Cure: Remediation of any materials that
do not comply with District’s Web Site Accessibility Policy shall be the
responsibility of Consultant. If District, in its sole and absolute discretion,
determines that any deliverable intended for use or publication on any
District/County-managed or District/County-funded Web site does not comply
with District Accessibility Standards, District will promptly inform Consultant in
writing. Upon such notice, Consultant shall, without charge to District, repair or
replace the non-compliant materials within such period of time as specified by
District in writing. If the required repair or replacement is not completed within
the time specified, District shall have the right to do any or all of the following,
without prejudice to District’s right to pursue any and all other remedies at law
or in equity:

a. Cancel any delivery or task order

b. Terminate this Agreement pursuant to the provisions of Article 6
{Termination); and/or

¢. Inthe case of custom Electronic and Information Technology (EIT) developed
by Consultant for District, District may have any necessary changes or repairs
performed by itself or by another contractor. In such event, Consultant shall
be liable for all expenses incurred by District in connection with such changes
or repairs.

12.6. District’s Rights Reserved: Notwithstanding the foregoing, District may accept
deliverables that are not strictly compliant with District Accessibility Standards if
District, in its sole and absolute discretion, determines that acceptance of such
products or services is in District’s best interest.

13. REPRESENTATIONS OF CONSULTANT

13.1. Status of Consuftant: The parties intend that Consultant, in performing the
services specified herein, shall act as an independent contractor and shall control
the work and the manner in which it is performed. Consultant is not to be
considered an agent or employee of District and is not entitled to participate in
any pension plan, worker’s compensation plan, insurance, bonus, or similar
benefits District provides its employees. In the event District exercises its right
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to terminate this Agreement pursuant to Article 6 (Termination), Consultant
expressly agrees that it shall have no recourse or right of appeal under rules,
regulations, ordinances, or laws applicable to employees.

13.2. No Suspension or Debarment: Consuitant and Consultant’s subcontractors,
consultants, and other agents warrant that they are not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from participation in covered transactions by any federal department or agency.
Consultant and Consultant’s subcontractors, consultants, and other agents also
warrant that they are not suspended or debarred from receiving federal funds as
listed in the List of Parties Excluded from Federal Procurement or Non-
procurement Programs issued by the General Services Administration. All
subcontracts are subject to Executive Order 12549, “Debarment and
Suspension” and Department of Commerce implementing regulations published
at 15 CFR Part 26, Subparts A through E, Governmentwide Debarment and
Suspension {(Nonprocurement)” and 15 CFR Part 29 “Governmentwide
Requirements for a Drug-Free Workplace.”

13.3. Taxes: Consultant agrees to file federal and state tax returns and pay all
applicable taxes on amounts paid pursuant to this Agreement and shall be solely
liable and responsible to pay such taxes and other obligations, including, but not
limited to, state and federal income and FICA taxes. Consultant agrees to
indemnify and hold District harmless from any liability which it may incur to the
United States or to the State of California or to any other public entity as a
consequence of Consultant’s failure to pay, when due, all such taxes and
obligations. In case District is audited for compliance regarding any withholding
or other applicable taxes; Consultant agrees to furnish District with proof of
payment of taxes on these earnings.

13.4. Records Maintenance: Consultant shall keep and maintain full and complete
documentation and accounting records concerning all services performed that
are compensable under this Agreement and shall make such documents and
records available to District for inspection at any reasonable time. Consultant
shall maintain such records for a period of four (4) years following completion of
work hereunder. In addition, Consultant shall make these records available to
auditors of the State for the purposes of examining the records relative to
services and materials provided under the grant,

13.5. Conflict of Interest: Consultant covenants that it presently has no interest and
that it will not acquire any interest, direct or indirect, that represents a financial
conflict of interest under state law or that would otherwise conflict in any
manner or degree with the performance of its services hereunder. Consultant
further covenants that in the performance of this Agreement no person having
any such interests shall be employed. In addition, if required by law or
requested to do so by District, Consultant shall submit a completed Fair Politicai
Practices Commission Statement of Economic Interests (Form 700) with District
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within 30 calendar days after the Effective Date of this Agreement and each year
thereafter during the term of this Agreement, or as required by state law.

13.6. Nondiscrimination: Consultant shall comply with all applicable federal, state,
and local laws, rules, and regulations in regard to nondiscrimination in
employment because of race, color, ancestry, national origin, religion, sex,
marital status, age, medical condition, pregnancy, disability, sexual orientation or
other prohibited basis. All nondiscrimination rules or regulations required by law
to be included in this Agreement are incorporated herein by this reference.

13.7. Assignment of Rights: Consultant assigns to District all rights throughout the
world in perpetuity in the nature of copyright, trademark, patent, right to ideas,
in and to al! versions of the plans and specifications, if any, now or later prepared
by Consultant in connection with this Agreement. Consultant agrees to take
such actions as are necessary to protect the rights assigned to District in this
Agreement, and to refrain from taking any action which would impair those
rights. Consultant’s responsibilities under this provision include, but are not
limited to, placing proper notice of copyright on all versions of the plans and
specifications as District may direct, and refraining from disclosing any versions
of the plans and specifications to any third party without first obtaining written
permission of District. Consultant shall not use or permit another to use the
plans and specifications in connection with this or any other project without first
obtaining written permission of District.

13.8. Ownership and Disclosure of Work Product: All reports, original drawings,
graphics, plans, studies, and other data or documents (“documents”), in
whatever form or format, assembled or prepared by Consultant or Consultant’s
subcontractors, consultants, and other agents in connection with this Agreement
shall be the property of District. District shall be entitled to immediate
possession of such documents upon completion of the work pursuant to this
Agreement. Upon expiration or termination of this Agreement, Consultant shall
promptly deliver to District all such documents, which have not already been
provided to District in such form or format as District deems appropriate. Such
documents shall be and will remain the property of District without restriction or
limitation. Consultant may retain copies of the above described documents but
agrees not to disclose or discuss any information gathered, discovered, or
generated in any way through this Agreement without the express written
permission of District.

13.9. District Liability: District is a separate legal entity from Sonoma County Water
Agency, operated under contract by Sonoma County Water Agency. To the
extent any work under this Agreement relates to District activities, Consultant
shall be paid exclusively from District funds. Consultant agrees that it shall make
no claim for compensation for Consultant’s services against Sonoma County
Water Agency funds and expressly waives any right to be compensated from
other funds available to Sonoma County Water Agency.
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13.10. Review and Inspection by State of California {Grantor): Consultant shall permit
the Grantor to review and inspect project activities at all reasonable times during
the performance period of the grant, including review and inspection on a daily
basis.

14. PREVAILING WAGES

14.1. General: Consultant shall pay to any worker on the job for whom prevailing
wages have been established, including but not limited to drilling and traffic
controllers, an amount equal to or more than the general prevailing rate of per
diem wages for {1) work of a similar character in the locality in which the work is
performed and (2) legal holiday and overtime work in said locality. The per diem
wages shall be an amount equal to or more than the stipulated rates contained
in a schedule that has been ascertained and determined by the Director of the
State Department of Industrial Relations and District to be the general prevailing
rate of per diem wages for each craft or type of workman or mechanic needed to
execute this Agreement. Consultant shall also cause a copy of this determination
of the prevailing rate of per diem wages to be posted at each site work is being
performed. Copies of the prevailing wage rate of per diem wages are on file at
District and will be made available to any person upon request.

14.2. Subcontracts: Consultant shall insert in every subcontract or other arrangement
which Consultant may make for performance of such work or fabor on work
provided for in the Agreement, provision that Subcontractor shall pay persons
performing labor or rendering service under subcontract or other arrangement
not less than the general prevailing rate of per diem wages for work of a similar
character in the locality in which the work is performed, and not less than the
general prevailing rate of per diem wages for holiday and overtime work fixed in
the Labor Code. Pursuant to Labor Code Section 1775{b})(1), Consultant shall
provide to each Subcontractor a copy of Sections 1771, 1775, 1776, 1777.5,
1813, and 1815 of the Labor Code.

14.3. Compliance with Law: Consultant stipulates that it shail comply with all
applicable wage and hour laws, including without limitation Labor Code Sections
1775, 1776, 1777.5, 1813, and 1815 and California Code of Regulations, Title 8,
Section 16000, et seq.

15. DEMAND FOR ASSURANCE

15.1. Each party to this Agreement undertakes the obligation that the other's
expectation of receiving due performance will not be impaired. When
reasonable grounds for insecurity arise with respect to the performance of either
party, the other may in writing demand adequate assurance of due performance
and until such assurance is received may, if commercially reasonable, suspend
any performance for which the agreed return has not been received.
“Commercially reasonable” includes not only the conduct of a party with respect
to performance under this Agreement, but also conduct with respect to other
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agreements with parties to this Agreement or others. After receipt of a justified
demand, failure to provide within a reasonable time, but not exceeding thirty
(30) days, such assurance of due performance as is adequate under the
circumstances of the particular case is a repudiation of this Agreement.
Acceptance of any improper delivery, service, or payment does not prejudice the
aggrieved party's right to demand adequate assurance of future performance.
Nothing in this Article 14 limits District’s right to terminate this Agreement
pursuant to Article 6 {Termination).

16. MEDIATION OF DISPUTES

16.1. If a dispute arises out of or relates to this Agreement, or an alleged breach
thereof, and if the dispute cannot be settled through negotiation, before
resorting to litigation, District and Consultant agree first to try in good faith to
settle the dispute by mediation. If the parties cannot agree on a mediator or
mediation rules to use, the parties shall use the construction industry mediation
procedures developed by the American Arbitration Association, with the
following exceptions to those procedures:

a. The mediation shall be conducted in Santa Rosa, California.

b. Unless otherwise agreed to in writing by the parties participating in the
mediation, the mediation shall be concluded no later than sixty (60) days
after the first mediation session. If the dispute has not been resolved at that
time, any party may elect at that time to pursue litigation.

c. The parties agree to exchange all relevant non-privileged documents before
the first scheduled mediation session.

17. METHOD AND PLACE OF GIVING NOTICE, SUBMITTING BILLS, AND MAKING
PAYMENTS

17.1. Method of Delivery: All notices, bills, and payments shall be made in writing and
shall be given by personal delivery or by U.S. Mail or courier service. Notices,
bills, and payments shall be addressed as specified in Paragraph 3.2.

17.2. Receipt: When a notice, bill, or payment is given by a generally recognized
overnight courier service, the notice, bill, or payment shall be deemed received
on the next business day. When a copy of a notice, bill, or payment is sent by
electronic means, the notice, bill, or payment shall be deemed received upon
transmission as long as (1} the original copy of the notice, bill, or payment is
deposited in the U.S. mail and postmarked on the date of the electronic
transmission (for a payment, on or before the due date), {2) the sender has a
written confirmation of the electronic transmission, and {3) the electronic
transmission is transmitted before 5 p.m. {recipient’s time). In all other
instances, notices, hills, and payments shall be effective upon receipt by the
recipient. Changes may be made in the names and addresses of the person to
whom notices are to be given by giving notice pursuant to this Article 17.
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18. MISCELLANEQUS PROVISIONS

18.1.

18.2.

18.3.

18.4.

18.5.

18.6.

18.7.

18.8.

No Bottled Water: In accordance with District Board of Directors Resolution No.
09-0920, dated September 29, 2009, no District funding shall be used to
purchase single-serving, disposable water bottles for use in District facilities or at
District-sponsored events. This restriction shall not apply when potable water is
not available.

No Waiver of Breach: The waiver by District of any breach of any term or
promise contained in this Agreement shall not be deemed to be a waiver of such
term or promise or any subsequent breach of the same or any other term or
promise contained in this Agreement.

Construction: To the fullest extent allowed by law, the provisions of this
Agreement shall be construed and given effect in a manner that avoids any
violation of statute, ordinance, regulation, or law. The parties covenant and
agree that in the event that any provision of this Agreement is held by a court of
competent jurisdiction to be invalid, void, or unenforceable, the remainder of
the provisions hereof shall remain in full force and effect and shall in no way be
affected, impaired, or invalidated thereby. Consultant and District acknowledge
that they have each contributed to the making of this Agreement and that, in the

~event of a dispute over the interpretation of this Agreement, the language of the

Agreement will not be construed against one party in favor of the other.
Consultant and District acknowledge that they have each had an adequate
opportunity to consult with counsel in the negotiation and preparation of this
Agreement.

Consent: Wherever in this Agreement the consent or approval of one party is
required to an act of the other party, such consent or approval shall not he
unreasonably withheld or delayed.

No Third-Party Beneficiaries: Except as provided in Article 7 (Indemnification),
nothing contained in this Agreement shall be construed to create and the parties
do not intend to create any rights in third parties.

Applicable Law and Forum: This Agreement shall be construed and interpreted
according to the substantive law of California, regardiess of the law of conflicts
to the contrary in any jurisdiction. Any action to enforce the terms of this
Agreement or for the breach thereof shall be brought and tried in Santa Rosa or
in the forum nearest to the city of Santa Rosa, in the County of Sonoma.

Captions: The captions in this Agreement are solely for convenience of
reference. They are not a part of this Agreement and shall have no effect on its
construction or interpretation.

Merger: This writing is intended both as the final expression of the Agreement
between the parties hereto with respect to the included terms and as a
complete and exclusive statement of the terms of the Agreement, pursuant to
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Code of Civil Procedure Section 1856. No modification of this Agreement shall
be effective unless and until such modification is evidenced by a writing signed
by both parties.

18.9. Survival of Terms: All express representations, waivers, indemnifications, and
limitations of liability included in this Agreement will survive its completion or
termination for any reason.

18.10. Time of Essence: Time is and shall be of the essence of this Agreement and every
provision hereof.

— T S S, e
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date last

signed by the parties to the Agreement.

Reviewed as to substance:

By:

Water Agency General Manager

Reviewed as to funds:

By:

Water Agency Division Manager -
Administrative Services

Reviewed as to form:

By:

County Counsel

Insurance Documentation is on file with

District

Attest:

By:

Clerk of the Board

[Other Party: TBD], a [type of entity]

By:

(Please print name here)

Title:

Date:

Sonoma Valley County Sanitation District

By:

Chair, Board of Directors

Date:
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Exhibit A
Scope of Work

1. COMMENCEMENT OF WORK

1.1. Consultant is authorized to proceed with the performance of this Agreement
upon written notification from Project Manager.

2. SCOPE

(Note about the Scope of Work: Tasks described below are examples of possible general
requirements of the Consultant. Consultant shall develop a recommended and detailed
scope of work specific to the geologic/geotechnical-related needs of the new Trunk
Sewer Replacement Project (Project) in their proposal).

2.1. General Overview:

a. Geologic/Geotechnical engineering analysis for construction of a new 27-inch
diameter sewer trunk main

b. Consultation with District during design
Testing and analysis of site conditions and soils

Evaluation of results and presentation of recommendations during design

2.2. Pre-construction activities

a. Obtain and comply with Caltrans, County, and City Encroachment Permits as-
needed for Geotechnical Work within Caltrans, County, and City right-of-
ways.

Review pertinent previous Geotechnical Reports in the vicinity of the Project.
Perform surface reconnaissance of the Work site.
Contact underground services (USA).

P oo o

Perform borings and cone penetration tests (CPT), including drilling, logging,
and sampling auger test borings or rotary wash borings. Borings and CPTs
shall be provided at intervals and locations sufficient to measure the depth of
groundwater and define the varying soil characteristics that may affect
design or construction. CPT data shall be correlated with sample boring
results. Obtain samples for visual classification and laboratory testing to
determine physical properties of the soils sampled. Boring locations shall be
indicated on a plan sheet covering the entire Work area.

f. Perform aquifer (pumping and slug) tests in any piezometers after
installation in order to determine dewatering drawdown and recharge
characteristics at those locations.

g. Restore site to its original condition or as otherwise required by any
encroachment permits.
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2.3.

2.4.

2.5.

Testing and Laboratory services:

d.

Testing may include but not be limited to:

i. Free swell and/or expansion index

ii. Direct and/or tri-axial shear strength

iii. Maximum dry density

iv. R-value

v. Gradation

vi. Soil moisture content

vii. Sand equivalent

viil. Alkali, sulfate, or other deleterious material

ix, Other engineering classification tests required in support of Project

Evaluation and Recommendations:

Evaluation of sites for potential geologic or seismic hazards.
Evaluation of soils for potential use as compacted trench backfill.

Evaluation of depth and nature of the underlying soil and bedrock materials,
with particular focus on consolidation, settlement, the potential for
liquefaction and lateral spread, slope stability and earth pressures, and the
extent of previously placed fill materials.

Recommendations for trench, and various types of trenchless, installations.
Recommendations for trench shoring and bracing.
Recommendations for trench dewatering measures.

Optional Construction Services

d.

Do not proceed with this task unless requested in writing by District’s Project
Manager.

Perform additional services as requested by District to support the
construction effort. The additional services will be agreed to by Consultant
and District and described in writing by District.

Additional services may include, but not be limited to, geotechnical,
engineering, and construction support services necessary to facilitate
construction of the Project, related to:

i. Assistance during bidding

ii. Review and responses to Requests for Information {RFls)
iii. Review and responses to submittals

iv. Review and/or development of change orders

v. Site visits to observe construction activities, status, key milestones, or
related issues
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3. DELIVERABLES

3.1. Report of Results, Conclusions, and Recommendations:

Reports shall be prepared in draft form and 4 printed copies and one electronic
copy on compact disc {CD) of the draft shall be submitted to the Agency for
review and approval according to terms set forth in the Agreement
Memorandum. The draft reports and any report revisions shall include all the
requirements listed for the Final Report listed herein below. The Agency will
return 1 copy of the draft report to the Consultant with comments or approval in
writing within 14 calendar days of receipt

3.2.  Report Revisions: If the Agency requests revisions, the Consultant shall ‘revise
the draft report and resubmit 4 printed copies and one electronic copy of the
report on CD for Agency approval within 14 calendar days of receipt of revisions.

3.3.  Final Report: Following Agency approval and prior to Agency’s acceptance of
Work under this Agreement, the Consultant shall submit to Agency 4 printed
copies and one electronic copy on CD of the final approved report within 5
calendar days of receipt of Agency’s approval. The report shali include the
following:

a. Table of Contents

h. Summary results

c. Maps and/or plates of the Study Area showing boring and test pit locations
d

Boring logs for each bore location with soil type, density, blow count, and
depth of any groundwater encountered

e. A narrative of the Work performed, discussing methodology, equipment
used, the results of any tests required to obtain the requested information
{including test pit and boring logs), a professional opinion of the results of
those tests, and conclusions and recommendations including but not limited
to the following:

i. Geologic Hazards: Identify any known faults and existing landslides within
the Project Study Area, address liquefaction potential, and address
presence of alkalis, sulfates, or other deleterious materials

ii. Non-Engineered Fill: Identify locations of non-engineered fill and provide
recommendations for construction through these areas

iii. Pipe and manhole bedding and backfill recommendations including the
potential to use excavated material as bedding or backfill

iv. Shoring and bracing requirements including active and passive pressures,
cohesion values, seismic earth pressure (if relevant}, and traffic surcharge
loading for un-restrained and restrained conditions above and below the
groundwater table

v. Recommendations for appropriate types of shoring and bracing to be
used for each type of soil encountered
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vi. The potential for pipeline construction within hard rock locations and
special requirements associated therewith

vii. Trench dewatering requirements

f. Otherrelevant information to support any changes made to specified designs
during construction

g. Detailed description of literature reviewed, and individuals and agencies
contacted

h. The Stamp and Signature of the California Registered Professional
Geotechnical Engineer responsible for preparation, and/or professional
oversight during preparation of the report
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Exhibit B

Billing Rates/Schedule of Costs
(To be determined)
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Exhibit C

Estimated Breakdown of Costs
(To be determined)
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Exhibit E

Insurance Requirements
With respect to performance of work under this Agreement, Consultant shall maintain and shall
require all of its subcontractors, consultants, and other agents to maintain insurance as
described helow unless such insurance has been expressly waived by the attachment of a
Waiver of Insurance Requirements. Any requirement for insurance to be maintained after
completion of the work shall survive this Agreement.

District reserves the right to review any and all of the required insurance policies and/or
endorsements, but has no obligation to do so. Failure to demand evidence of full compliance
with the insurance requirements set forth in this Agreement or failure to identify any insurance
deficiency shall not relieve Consultant from, nor be construed or deemed a waiver of, its
obligation to maintain the required insurance at all times during the performance of this
Agreement,

1. INSURANCE

1.1. Workers Compensation and Employers Liability Insurance
a. Required if Consultant has employees.
b. Workers Compensation insurance with statutory limits as required by the
Labor Code of the State of California.
c. Employers Liability with limits of $1,000,000 per Accident; $1,000,000
Disease per employee; $1,000,000 Disease per policy.
d. Required Evidence of insurance: Certificate of Insurance

e. If Consultant currently has no employees, Consultant agrees to obtain the
above-specified Workers Compensation and Employers’ Liability insurance
should any employees be engaged during the term of this Agreement or any
extensions of the term.

1.2. General Liability Insurance

a. Commercial General Liability insurance on a standard occurrence form, no
less broad than Insurance Services Office form CG 00 01.

b. Minimum Limits: $1,000,000 per Occurrence; 52,000,000 General Aggregate;
$2,000,000 Products/Completed Operations Aggregate. The required limits
may be provided by a combination of General Liability Insurance and
Commercial Umbrella Liability Insurance. If Consultant maintains higher
limits than the specified minimum limits, District requires and shall be
entitled to coverage for the higher limits maintained by Consultant.

c. Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. Hf the deductible or self-insured retention exceeds $25,000 it
must be approved in advance by District. Consultant is responsible for any
deductible or self-insured retention and shall fund it upon District’s written
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request, regardless of whether Consultant has a claim against the insurance
or is named as a party in any action involving the District.

d. Sonoma County Water Agency and Sonoma Valley County Sanitation District,
their officers, agents, and employees, shall be additional insured(s) for
liability arising out of operations by or on behalf of the Consuitant in the
performance of this Agreement.

e. The insurance provided to the additional insureds shall be primary to, and
non-contributory with, any insurance or seff-insurance program maintained
by them.

{.  The policy definition of “insured contract” shall include assumptions of
liability arising out of both ongoing operations and the products-completed
operations hazard (broad form contractual liability coverage including the “f”
definition of insured contract in Insurance Services Office form CG 00 01, or
equivalent).

g. The policy shall cover inter-insured suits between District and Consultant and
include a “separation of insureds” or “severability” clause which treats each
insured separately.

h. Required Evidence of Insurance:

i. Copy of the additional insured endorsement or policy language granting
additional insured status, and

ii. Certificate of Insurance.

1.3. Automobile Liability Insurance
a. Minimum Limits: $1,000,000 combined single limit per accident.

b. Insurance shall apply to alt owned autos. If Consultant currently owns no
autos, Consultant agrees to obtain such insurance should any autos be
acquired during the term of this Agreement or any extensions of the term.

Insurance shall apply to hired and non-owned autos.
Required Evidence of Insurance: Certificate of Insurance.

1.4.  Professional Liability/Errors and Omissions Insurance
a. Minimum Limit: $1,000,000 per occurrence.

h. Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it
must be approved in advance by District.

c. Iftheinsurance is on a Claims-Made basis, the retroactive date shall be no
later than the commencement of the work,

d. Coverage applicable to the work performed under this Agreement shall be
continued for two (2) years after completion of the work. Such continuation
coverage may be provided by one of the following: {1) renewal of the existing
policy; (2) an extended reporting period endorsement; or (3) replacement
insurance with a retroactive date no later than the commencement of the
waork under this Agreement.
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e.

Required Evidence of Insurance: Certificate of Insurance.

1.5. Contractors Pollution Liahility Insurance

d.

Minimum Limits: $1,000,000 per pollution Incident; $1,000,000 Aggregate.
If Consultant maintains higher limits than the specified minimum limits,
District requires and shall be entitled to coverage for the higher limits
maintained by Consultant.

Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it
must be approved in advance by District. Consultant is responsible for any
deductible or seif-insured retention and shall fund it upon District’s written
request, regardless of whether Consultant has a claim against the insurance
or is named as a party in any action involving the District.

If the insurance is on a Claims-Made basis, the retroactive date shall be no
later than the commencement of work.

Coverage shall be continued for one (1) year after completion of the work. If
the insurance is on a Claims-Made basis, the continuation coverage may be
provided by: {a) renewal of the existing policy; (b) an extended reporting
period endorsement; or {c) replacement insurance with a retroactive date no
later than the commencement of the work.

Sonoma County Water Agency and Sonoma Valley County Sanitation District,
their officers, agents, and employees, shall be additional insureds for liability
arising out of operations by or on behalf of the Consultant in the
performance of this Agreement. The foregoing shall continue to be
additional insureds for (1) year after completion of the work.

Required Evidence of Coverage:

i. Copy of the additional insured endorsement or policy language granting
additional insured status, and

ii. Certificate of Insurance.

1.6. Standards for Insurance Companies

a.

Insurers shall have an A.M. Best's rating of at least A:VILI.

1.7. Documentation

a.

b.

The Certificate of Insurance must include the following reference:
TW 12/13-158.

All required Evidence of Insurance shall be submitted prior to the execution
of this Agreement. Consultant agrees to maintain current Evidence of
Insurance on file with District for the entire term of this Agreement and any
additional periods if specified in Sections 1.1, 1.2, 1.3, 1.4, or 1.5 above.

The name and address for mailing Additional Insured endorsements and
Certificates of Insurance is: Sonoma Valley County Sanitation District, its
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officers, agents, and employees, ¢/o Sonoma County Water Agency, 404
Aviation Boulevard, Santa Rosa, CA 95403-9019

d. Required Evidence of Insurance shall be submitted for any renewal or
replacement of a policy that already exists, at least ten (10) days before
expiration or other termination of the existing policy.

e. Consultant shall provide immediate written notice if: (1} any of the required
insurance policies is terminated; (2) the limits of any of the required policies
are reduced; or (3) the deductible or self-insured retention is increased.

f.  Upon written request, certified copies of required insurance policies must be
provided within thirty {30) days.

1.8. Policy Obligations

a. Consultant's indemnity and other obligations shall not be limited by the
foregoing insurance requirements.

1.9. Material Breach

a. If Consultant fails to maintain insurance which is required pursuant to this
Agreement, it shall be deemed a material breach of this Agreement.
District, at its sole option, may terminate this Agreement and obtain
damages from Consultant resulting from said breach. Alternatively, District
may purchase the required insurance, and without further notice to
Consultant, District may deduct from sums due to Consultant any premium
costs advanced by District for such insurance. These remedies shall be in
addition to any other remedies available to District.
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Exhibit F

Disadvantaged Business Enterprise {DBE) Procedural Guidelines for Agreements

1.1.  Summary of DBE Reguirements
DBE requirements and compliance are 2 mandatory requirement for the entire term of your
agreement with the Water Agency,

s Continuously employ the Good Faith Efforts in paragraph 1.7 throughout the term of the
agreement.

* Require all tiers of subconsultants under this agreement to follow these DBE procedures
and employ the six Good Faith Efforts described herein.

* Complete and submit Form 1 (Good Faith Efforts Checklist) and supporting
documentation and Form 2 {DBE Subconsultant Participation Form) prior to awarding
any subcontract.

1.2, introduction

Funding for this project may come in part from state or federal funds and therefore requires
outreach to disadvantaged business enterprises (DBE) or other special provisions. The purpose
of this document is to provide pracedural guidelines that must be adhered to for DBE
compliance along with forms that must be submitted with a proposal. The Consultant will be
required to report actual DBE participation semi-annually to the Water Agency during project
implementation.

According to federal and state regulations, Consultants on this project shalf take all necessary
and reasonable steps to ensure that DBE firms have the maximum opportunity to compete for
and perform services on the contract, including participation in any supplemental contracts
(subcontracts). If the Consultant intends to subcontract any portion of the services on the
project, the Consultant is required to seek out and consider DBE firms as potental
subconsultants, The Consultant must contact DBE firms to solicit their interest, capability, and
qualifications.

The DBE outreach process identifies DBE firms that may be qualified to submit quotes on
subcontracts for the project, and then communicates information on the contracting
opportunity to them via a phone call, fax, e-mail message, or letter,

One of the most important elements of the outreach is producing and retaining docurnentation
of efforts made to contact DBE firms. This is typically done by producing printouts of web pages
visited, phone logs of calls made or faxes sent, copies of letters sent via fax, mait or e-mail, and
printouts of e-mails sent,

1.3. What is a DBE?

For the purposes of this document, 2 DBE means a business enterprise thatis owned and
controlled by one or more socially and/or economically disadvantaged persons. “Owned and
vontrolled” is specified as a business which is (1} a sole proprietorship legitimately owned by an
individual wha is a disadvantaged person, or {2} a partnership or joint venture controlied by
disadvantaged persons and in which at least 51 percent of the vating interest and 51 percent of
the beneficial ownership interests are legitimately held by disadvantaged persons, Such persons
include individuals who are Women, Black, Hispanic, Native Americans, Asian-Pacific Americans,
Asian-Indian Americans, or any other minorities or individuals found to be disadvantaged by the
Small Business Administration pursuant to Section 8(a} of the Small Business Act. Each DBE
solicited and included in the proposal must be certified by the 1.S. Environmental Protection
Agency, U.5. Small Business Administration, or U.S. Department of Transportation.
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1.4,  Why is DBE Outreach Required?

Any public or private entity receiving federal funds must demanstrate that efforts were made to
attract DBEs whenever services, supplies, or equipiment are procured, and this requirement.
The process to attract DBEs is referred to as the “Goed Faith Effort” (GFE). This effort requires
that the Water Agency’s Consultants and Contractors take the stzps listed in paragreph 1.7 to
assure that DBEs are utilized to the maximum extent practiceble. Failure to take these steps
may he cause for the Water Agency to reject a proposal or bid as non-responsive or terminate
an agreement for cause.

L5 How to Outreach to DBEs

Consuitants must make 8 concerted effort to solicit quotes fram eligible DBEs for procured
services, supplies, and equipment, and this effort must be thoroughly documented. If it is not
practical or possible to comply with one or more of the six GFE steps, Consultants must prepare
an explanation and submit to Agency prior to awarding any subcontract.

a. Follow the six Gond Faith Effort steps in paragraph L7,
b, Solicit DBE participation and document afl of your efforts:

i Ata minimum, use the online services of SBA and MBDA to locate BBEs qualified
to wotk on the project and to post outreach information on the project.

il. Print aut a list of DBE names you located with their contact information,

iil. Print out the actual postings you uploaded to the websites, as well as other
evident of outreach {newspaper adds, etc).

iv. Document outreach effarts you made to each DBE:
*  Who was contacted

Method of contact {email, fax, phone, letter, etc)

Result of contact {Interested, not interested, no answer, et}

Name of person you spoke to

If no contact was made initially, document at least two more attempts

before giving up.

¢ Subrit all documentation of efforts and reguired forms to Water Agency as they
are performed.

1.86. Consuitant Responsibilities Regarding Subxonsultants

»  Pay all Subconsultants for satisfactory performance no more than 30 days from receipt
of payment from the Water Agency.

*  Notify the Water Agency in writing prior to termination of a DBE subconsultant for any
feason

= [f a2 DBE Subcansultant fails ta complete work under the subcontract for any reason,
Consultant shall emplioy the six GFEs if soliciting & replacement Subcontractor.

+ Employ the GFE steps even if the Water Agency has achieved its DBE goal.
Mairtain records documnenting compliance with the requirements.

s Provide semi-annual reports on DBE utilization in a format approved by the Water
Agancy.

1.7.  Demonstration of Goed Faith Effort (Six Good Faith Steps}
The DBE “Good Faith Effort”(GFE) consists of the following six steps:
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STEP 1: Divide the total requirements, when economically feasible, into small tasks or
quantities to permit maximum participation,
Consider in the scope of work whether portions of the work could be feasibly
subcontracted with DBEs. This will include dividing total requirements into smaller tasks
or quantities to permit maxiraum participation by DBEs. Submit documentation along
with the SOQ that demonstrates the division of work into small proprietary portions
{e.g. elements of planning, studies, design, permitting, monitering, project
implementation},

STEP 2: Establish delivery schedules, when work raquirements permit, that encourage
maximum DBE participation.
Make information on soficitation opportunities available to DBEs well in advance of the
required requirernents permit, arrange time frames for contracts and establish delivery
schedules in a way that encourages and facilitates participation by DBEs in the
competitive pracess.  As indicated, submit documentation that ihdudes DBE solicitation
notifications and the date thereof.

STEP 3: Use the services of the U.3, Small Business Administration {SBA} and the Minority
Business Development Agency (MBDA} of the U5, Department of Commerce (DOC) in
soliciting qualified DBEs.

These agerncies offer several services that are generally provided at no cost, including
Internet access to databases of DBEs {resources provided in paragraph 1.8 below}. Ata
minirmum, Consultant must search for DBE firms and advertise this project on both SBA
and MDBA websites, and submit doecumentation that demonstrates evidence of this.

STEP & Encourage contracting with a consortium of DBEs when a contract is too large forone
of these firms to handle individually.

5TEP 5: Include qualified DBEs on solicitation lists and record the information.
solicitation should be as broad as possible, Ensure DBEs are made aware of contracting
apportunities to the fullest extent practicable through outreach and recruitment
activities. As indicated, submit documentation that demonstrates the preparation of a
DBE solicitation list.

STEP & Require the consultant team and subconsultants to implement the steps (1) through
{5) above for procuring services, supplies, of equipment

1.8,  DBE Outreach Resources

DBE firms can be identified utilizing many sources, but most federal funding sources require the
consultant or consultant team to use only two: the Small Business Administration (SBA)} and the
Minority Business Development Agency {MBDA}. State funding agencies that pass through
federal funds may recoramend other sources of DBE information. These include the California
Public Utilities Commission {CPUC) and the California Department of Transportation (Caltrans).
All of these erganizations post information on their websites to aid in identifying DBE firms.

The web sites in the table below include a list of available sources for expanding the search for
eligible DBEs._Note that utilizing the SBA and MBDA resources are a mandatory part of a GFE
process at the Water Agency. i DBE sources are not located, explain why and describe the
effarts made,
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.Smail Business A.dministration.(s )
To locate DBE husinesses:

1. Go to http'//weh.sba, gov/pro-netfsearch/dsp _dshs.cfm

Z. At the top, ¢lick on Quick Market Search

3. Under NAICS Codes and Keywards, choose either default “Any,”
or "AllY

4. Under States, seroll down and click on Califernia

5. Click on Help next to “Metropolitan Statistical Area” to lookup
project location.

6. Click Search using these critetia

To use advanced search parameters, click on DSBS at the top
and enter criteria in the ficlds,

http://web.sba.povipro-

net/search/dsp dshs.cfm

To post an opportunity:

You must use SUB-Net to post subcontracting cpportunities {this is
free of charge). Small businesses can review this web site 1o
identify opportunities in their areas of expertise.

1. Go to hitp://web.sba gov/subnet

2. in the upper left carner, click on “Post.”

3. Register™ and log-in,

4, Click on Sub-Net

5. Click on Enter Solicitation and fill in details.

*This requires that you enter your company profile and a DUNs

Mumber, If you do not have a DUNs Number, you must register for |

one through http:/fwww.dnb.comfus/duns_update/. .

Subnet and Bid Notification:
http://web.sha. gov/subriet

B.8. Department of Commerce Minority Business Development
Agency [MBDA)

The MBBA is an agency within the LS. Dept. of Commerce,
created to foster the development and growth of minority
businesses in the LS, and coardinates resources in the public and
private sectors to help DBEs. The MBDA website allows you to post
an gpportunity, much fike placing an advertisementin a trade
journal.

On the website, click on "y Busiress Teols” and register to obtain
a fogin and password. Log in; click on “Business Dashboard;” click
on “post opportunities;” click on your company name; click on
“submit new oppertunity;” and complete questionpnaire. You must
obtain a screen print of the posted opportunity as evidence of its
use and submit this documentation with your praposal,

www mbda gov/

(202) 482-0404 or email us at
support@mbda_gov.
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California Public Utilities Comrission {CPUC)
CPUC maintains a database of DBE-owned husiness enterprises
and serves to inform the public.

http://www.cpuc.ca.gov/puc/sup

plierdiversity

California Department of Transportation (Caltrans)

Based on the federal Disadvantaged Business Enterprises (DBE)
program, Caltrans maintains a database and provides directories of
minority and woman-owned firgms,

Always print the search results page(s) and keep them with the
rest of the documentation.

www.dot.ca.goviha/bep

North American Industry Classification System (NAICS)
Under Downloads Reference Files, Tools, click
“For 2012 NAICS” and Download files for NAICS definitions

http:/fwww.census. gov/eos/ww

w/ naics/

LL.S. EPA Office of Small, Disadvantaged Business Utilization
{OSDBU)

OSDBU's mission includes "fostering opportunities for
partnerships, contracts, sub-agreements, and grants for smalf and
socioeconomically disadvantaged concerns”, One of the resources
to gssist prime contractors js a listing of small and disadvantaged
businesses (a vendor profile system) registered with OSDBU,

hittp://cfpub.epa.gov/shvps/
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FORM 1

Good Faith Efforts Checklist
Disadvantaged Business Enterprise Program (DBE)

In support of the actions identified in the Table befow, the consultant must:
Attach this checklist along with supparting documentation for “Yes” answers and an explanation for
“Ho” and “NA” answers,

DBE Checklist Yes | No | Na'
1 | Did vou solicit proposals or quotes from subconsultants for this project?
2 | Did you review DBE resources (SBA, MBDA, et¢.)?

3 | Did vou develop a solicitation st of potential qualified DBE firms?

4 | Did yvou conlact DBE's?

5 | Did vou inelude DBE reguirements in solicitations?

6 | Did you sdlicit proposals from DBE's?

7 Did you break down the project, where economically feasible, into smaller
components?

8 | Did project components have reasonable delivery schedules?

g Did you provide sufficient time fo facilitate the submission of DBE
proposals?

10 Did you advertise the soliciiation in local papers, or trade assodations, ot

post to DBE websites? If ves, which papers/ rade associations/websites?

11 Did you encourage DBEs to submil proposals as a consortivun because of

project size?

12 | Did vou require subconsullants 1o apply Lhe good faith elforts?

13 | Were the good faith eflorls idenlified as a "responsivencss/ responsible’”

eriterion in the solicitation?

14 | Did TIBE firms submit proposals?

15 | Did you select any DBE finns?

16 | Is the subconsultant von selected using any subcontractors?

17 If yes, did you ensure that the subconsullant implemented DBE

procedures
1. NA-Not Applicable
Supporting Documentation

1. Examples of supporting documentation include:

i. Llistof DBE firms;
ii. Listof potential sub-contract work elements;

contact letters, faxes and telephene call sheets, etel);

iv. Copies of all procurement advertisements; and,

tvidence of contact with DBE firms {copies of invitations for proposals or quotes, web-site posts,

v, List of alf consultants that submitted proposals or quotes. Any confidential information may be

redacted from supporting documents.

Consultant Name

Contact Phone #

Ernail Address

?rbj‘eét Manager Signature/Date
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FORM 2

Disadvantaged Business Enterprise Program
DBE Subconsultant Participation Form

PROJECT NAME

PRIME CONSULTANT

PRIME CONSULTANT PROJECT MANAGER

E-MAIL ADDRESS

ADDRESS
TELEPHONE NO. FAX NO.
COMPANY NAME, ADDRESS, PHONE TYPE OF WORK TO BE PERFORMED CURRENTLY
NUMBER, AND E-MAIL ADDRESS CERTIFIED AS A
DBE?

Prime Consuftant Signature

Print Name
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